

CONTRACTS MODULE — LESSON: IAC/MACS, INSTRUMENT HIERARCHY & TDLS

Technical Direction Letter #7-014

Distributed Network Infrastructure (DNI) — in support of Allied Forces Command, Meridian Theater (AFC-MT)

Issued under Task Order #00XXFA21F0099, Contract #GS00Q990AEXMP1

REV.	DATE	DESCRIPTION	PARA.
AMD 01	12 Mar 25	Re-obligates prior-year O&M; funds from MIPR F1XX250001EX01.	12.0
AMD 02	28 Jun 25	Reallocates \$85,000 from CLIN 4004 to CLIN 4003. Updated PM point of contact.	p.2, 12.0

Project Title	Distributed Network Infrastructure (DNI)
Project Number	7-014
Performing Organization	AFC-MT
Performance Monitor	Alex Rivera — Program Analyst, AFC-MT/A3
Performance Monitor Phone / Email	+1 555-010-2929 / alex.rivera.2@example.mil
Funding Organization	AFC-MT
Funding POC	Morgan Chen — DSN 000-00-9918
Prime Contract / TO Number	GS00Q990AEXMP1 / 00XXFA21F0099
Severable	Yes
Non-Severable	No

Signatures

- Alex Rivera, AFC-MT/A3 — Program Analyst, Government Site Lead
- Jordan Blake, Example Contracting Corp — Program Manager
- Sam Torres, AFC-MT — Technical Point of Contact (TPOC)
- Casey Nguyen, Contracting Officer's Representative
- Approved: Taylor Brooks, Contracting Officer

1.0 General Information

TDL 7-014 is a continuation of support from Option Period (OP) 2 of the Distributed Network Support Operations (DNSO) Task Order conducted on TDL 6-014. The objective of this Task Order is to provide reliable, multi-site, cross-domain IT infrastructure capabilities that increase network availability and enhance the supported command's operational posture across the assigned Areas of Responsibility (AORs).

2.0 Purpose

This Technical Direction Letter (TDL) provides technical clarification in support of implementing the Distributed Network Support Operations (DNSO) Task Order on behalf of Allied Forces Command, Meridian Theater (AFC-MT).

3.0 Project Period and Place of Performance

Forward Operating Site Alpha and various installations throughout the Meridian Theater AOR. On-site personnel will work within the confines of Government installations, when able, and utilize Government property. Period of Performance (PoP) associated with this TDL is from 01 November 2025 through 31 October 2026.

4.0 Project Summary

The objective of this TDL is to provide AFC-MT reliable, multi-site, cross-domain network and IT infrastructure capabilities that increase system availability, enhance the supported command's operational posture, increase partnership capacity and interoperability, and foster stability throughout the assigned AORs. This project connects distributed network nodes, data centers, and communications links across all sites to enable reliable command and control at the scale and tempo needed to accomplish commander's intent.

This project is broken into the following primary effort: procure and sustain equipment to support the network infrastructure mission, and provide operator training on equipment procured under this task.

5.0 Technical Clarification

Note: real TDLs only include the numbered tasks that actually apply to that specific TDL — skipped numbers (5.2, 5.7, etc.) below are intentional, not missing content. A TDL never rennumbers the master task list from the Task Order; it just cites the subset it's activating.

5.1 Task 1 — Program Management (TO Section C.5.1)

The contractor shall provide program management support, including management and oversight of all activities performed by contractor personnel, including subcontractors, to satisfy the requirements identified in this TDL.

5.3 Task 3 — Deployed Site Support and Logistics (TO Section C.5.3)

The contractor shall provide deployed site support and logistics services across four forward locations within the AFC-MT AOR: Forward Site Alpha, Forward Site Bravo, Forward Site Charlie, and Forward Site Delta. This task area includes conducting Pre-Deployment Site Surveys (PDSS) (Section F, Deliverable 22) and coordinating logistics for equipment shipping/receiving with the military distribution system.

5.4 Task 4 — IT Infrastructure and Systems (TO Section C.5.4)

The contractor shall provide research, design, development, engineering, installation, integration, testing, upgrades, and maintenance services in support of network infrastructure systems, including network switching, satellite communications, data links, and lifecycle maintenance of IT equipment (Section F, Deliverable 26).

Sections 7.0, 8.0, and 11.0 (Deployment, Training/Exercises, and Special Requirements) are omitted from this excerpt — not applicable to this particular TDL.

6.0 Performance Metrics

Performance Task	Evaluation Criteria	Objective	Award Fee Scoring
Program Management (Task 1)	Program Management (Criteria 3)	All deliverables provided, no more than 1 resubmission per deliverable.	Pass: all documentation delivered on time. Fail: 1+ item late or 2+ resubmissions.
IT Infrastructure & Systems (Task 4)	Technical Effectiveness (Criteria 2)	Maximize network system operational uptime during designated exercise windows.	Excellent: 95–100% Very Good: 85–<95% Good: 75–<85% Satisfactory: 60–<75% Unsatisfactory: <60%

9.0 Project Milestones

Milestone Description	Milestone Date
Employees start work — Theater Location A	Within 15 workdays of country clearance approval

10.0 Deliverables

TO DEL #	Title	Estimated Due Date / Frequency
13	Monthly Status Report	Monthly — 10th calendar day of the month
17	Trip Reports	Within 10 workdays following completion of each trip
22	Pre-Deployment Site Survey (PDSS)	As required
26	Platform & System Documentation	Due when equipment has been delivered

12.0 Capability Estimate (ROM)

CLIN	Description	Cost	Fee	Total
4001 — Labor	TDL + PMO labor	\$2,150,000	\$290,000	\$2,440,000
4003 — ODCs	Other direct costs	\$800,000	\$0	\$800,000
4004 — Equipment	Equipment & materials	\$330,000	\$0	\$330,000
4005 — Travel	Long-distance travel	\$120,000	\$0	\$120,000
Total Estimate		\$3,400,000	\$290,000	\$3,690,000

Figures above are illustrative and rounded for teaching purposes.

FROM LUCAS

This is the real shape of a TDL — notice it doesn't create new scope or add funding on its own. It clarifies HOW you execute against work that's already inside the Task Order. If a TDL tries to add brand-new tasking that isn't traceable back to a TO section, that's a scope creep red flag. Compare this to the IAC → MAC → GWAC hierarchy chart in this lesson — the TDL lives at the very bottom of that chain, directing execution within an existing task order's boundaries.